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PART | - THE SCHEDULE
SECTION B
SUPPLIES OR SERVICES AND PRICES/COSTS

B.1 TYPE OF CONTRACT — ITEMS BEING ACQUIRED

This is a cost-plus-award-fee (CPAF) type contract for the environmental
remediation of the Paducah Gaseous Diffusion Plant Site. The Contractor
shall furnish all personnel, facilities, equipment, material, supplies, and
services (except as may be expressly set forth in this contract as furnished
by the Government) and otherwise do all things necessary for, or incident
to, the performance and provision of the following items in Section C,
Performance Work Statement (PWS):

Item 001 — Environmental Remediation — See Section C Performance
Work Statement. The period of performance is for five years from the date
the Contractor completes transition and assumes full responsibility for the
PWS.

Item 002 — Option Item to support the Transition of De-leased Facilities —
See Section C Performance Work Statement (Section C.1.3.5.b)).

Item 003 — Option Item to provide Surveillance and Maintenance (S&M) of
De-leased Facilities — See Section C Performance Work Statement
(Section C.1.3.5.c)).
B.2 ESTIMATED COST, BASE, AND AWARD FEE
€)) Pursuant to the FAR clause 52.216-7, entitled "Allowable Cost and
Payment," the total estimated cost of this contract for Item 001 is
$

This amount includes:

(1) Estimated cost for the contract transition period (as defined in
B.3) of $ ; and

(2) Estimated cost for Environmental Remediation (not including
contract transition period) of $

(b) No fee is payable for the contract transition period.

(c) The base fee is $ (2% of the estimated cost in
B.2.(a)(2)).
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(d)

(e)

The award fee for this contract line item shall be awarded upon the
unilateral determination of DOE's fee determination official (FDO)
that an award fee has been earned. The unilateral decision is made
solely at the discretion of the Government. This determination shall
be based upon the FDO's evaluation of the Contractor's
performance, as measured against the evaluation criteria set forth
in the award fee plan. Provisional payment of a proportional
guarterly amount equivalent of an amount up to 75% of the
available award fee for the period may be permitted.

Immediately upon the FDO's final determination of the award fee
for the evaluation period, the Contractor may invoice any fee
amount not previously paid or must repay any excess amount paid.
Any unearned award fee from each evaluation period shall not be
eligible to be earned in any future period(s). The total available
award fee for this contract line item is $ (not more than
8% of the estimated cost in B.2.(a)(2)). Award fee available for
each period is as set forth in the award fee plan. The Contractor
and Government will enter into good faith negotiations to revise the
fee pool if significant changes to the work scope occur.

Item 001 - Estimated Base Fee Award Fee | Total
Environmental Cost Estimated
Remediation Cost and Fee

Contract Transition

Year 1

Year 2

Year 3

Year 4

Year 5

Estimated Total
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B.3 AUTHORIZATION OF TRANSITION COSTS UNDER THE CONTRACT

(@)

Section B

Contract transition is a ninety (90) day period of time prior to the
date the Contractor assumes full responsibility for the PWS. During
the contract transition period, the Contractor shall perform those
activities necessary to be prepared to assume full responsibility for
the contract requirements. The Contractor shall also bring to the
site its management team and other staff necessary to plan and
conduct those activities that provide for an orderly transfer of
responsibilities and accountability. The Contractor shall coordinate
its activities with DOE and the incumbent Contractor so as to
accomplish these activities in a manner that will provide an effective
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transition of personnel and work activities while minimizing the cost
of this effort.

The Contractor shall put in place any agreements it deems
necessary between it and other site contractors/subcontractors for
provision of services. Any agreement that requires DOE consent
will be subject to a 30-day review and approval period. The
Contractor shall obtain all necessary permits and licenses.
Available government furnished facilities, property, services and
items are identified in Section H and Section J.

All contract transition costs shall be included in the total estimated
cost of this contract

B.4 OPTION FOR ADDITIONAL SERVICES

(@)

Section B

The Government may require the delivery of the numbered line
items, identified in the Schedule as an Option Item, to support the
transition of the Gaseous Diffusion Plant (GDP) to Decontamination
and Decommissioning (D&D) during performance of this contract at
the prices stated in the Schedule. The Contracting Officer may
exercise the option items by written notice to the Contractor at any
time during the basic term of the contract in Section F.2(a).

(1) ITEM 002 (Transition of De-leased Facilities) — Option Item to
support the implementation of the GDP transition plan to D&D
as defined in Section C.1.3.5.b):

(i) The estimated cost for Option Item 002, to support the
implementation of the GDP transition plan to D&D is
$

(i) The base fee is $ (2% of the estimated cost in

B.4.(a)(1)(1))-

(iif) The award fee for this contract line item shall be awarded
upon the unilateral determination of DOE's fee determination
official (FDO) that an award fee has been earned. The
unilateral decision is made solely at the discretion of the
Government. This determination shall be based upon the
FDO's evaluation of the Contractor's performance, as
measured against the evaluation criteria set forth in the
award fee plan. Provisional payment of a proportional
guarterly amount equivalent of an amount up to 75% of the
available award fee for the period may be permitted.
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(iv) Immediately upon the FDO's final determination of the award

fee for the evaluation period, the Contractor may invoice any
fee amount not previously paid or must repay any excess
amount paid. Any unearned award fee from each evaluation
period shall not be eligible to be earned in any future
period(s). The total available award fee for this contract line
itemis $ (not more than 8% of the estimated
costin B.4.(a)(1)(i)). Award fee available for each period is

as set forth in the award fee plan. The Contractor and
Government will enter into good faith negotiations to revise
the fee pool if significant changes to the work scope occur.

(v) The total estimated cost will be based on a yearly basis with
an estimated quantity of two (2) years. The Government will
determine the estimated number of year(s) at the time the
option is exercised. The following is a breakdown of the total
estimated cost, base fee and award fee by year/evaluation

period:

Description: Item 002
Transition of De-leased
GDP Facilities — Section
C.1.3.5.h).

Year 1

Year 2

Total

Estimated Cost — Section

B.4.(a)(1)(i)

Contractor Markup Costs
Section B.4.(a)(1)(i)

Total Estimated Cost —
Section B.4.(a)(1)(i

Base Fee — Section

B.4.(a)(1)(ii)
Award Fee — Section

B.4.(a)(1)(iv)

Total Estimated Cost and
Fee

$2.0M

$3.0M
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Section B

(2) ITEM 003 (S&M of De-leased Facilities) — Option Item for
surveillance and maintenance of GDP facilities as defined in
Section C.1.3.5.c):

(i) The total estimated cost of Option Item 003 is $

(ii) The base fee is $ (2% of the estimated cost in

B.4.(a)(2)(1)).-

(iif) The award fee for this contract line item shall be awarded

upon the unilateral determination of DOE's fee determination
official (FDO) that an award fee has been earned. The
unilateral decision is made solely at the discretion of the
Government. This determination shall be based upon the
FDO's evaluation of the Contractor's performance, as
measured against the evaluation criteria set forth in the
award fee plan. Provisional payment of a proportional
guarterly amount equivalent of an amount up to 75% of the
available award fee for the period may be permitted.

(iv) Immediately upon the FDO'’s final determination of the award

fee for the evaluation period, the Contractor may invoice any
fee amount not previously paid or must repay any excess
amount paid. Any unearned award fee from each evaluation
period shall not be eligible to be earned in any future
period(s). The total available award fee for this contract line
item is $ (not more than 8% of the estimated
cost in B.4.(a)(2)(i)). Award fee available for each period is
as set forth in the award fee plan. The Contractor and
Government will enter into good faith negotiations to revise
the fee pool if significant changes to the work scope occur.

(v) The total estimated cost will be based on a yearly basis with

an estimated quantity of one (1) year. The following is a
breakdown of the total estimated cost, base fee and award
fee by year/evaluation period:
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B.5 OB

(@)

(b)

Section B

Description: Item 003 - S&M of De-leased Total
GDP Facilities — Section C.1.3.5.c).
Estimated Cost — Section B.4.(a)(2)(i)

$12.6M

Contractor Markup Costs Section
B.4.(a)(2)(i

Total Estimated Cost — Section B.4.(a)(2)(i)

|m

Base Fee — Section B.4.(a)(2)(ii)

|a

Award Fee — Section B.4.(a)(2)(iv)

|“

Total Estimated Cost and Fee $

LIGATION OF FUNDS

Pursuant to the clause in Section |, FAR 52.232-22 entitled "Limitation
of Funds," total funds in the amountof $  TBD are obligated
herewith and made available for payment of allowable costs and
maximum fee to be incurred from the effective date of this contract
through the period estimated to end TBD

In addition to the limitations provided for in this clause, DOE may,
through financial plans or other directives issued to the Contractor,
establish controls on the costs to be incurred and encumbrances to be
made in the performance of the contract work. Such plans and
directives may be amended or supplemented from time to time by
DOE. The Contractor agrees: (1) To comply with the specific limitations
(ceilings on costs and encumbrances) set forth in such plans and
directives; (2) To comply with other requirements of such plans and
directives; and (3) To notify DOE promptly, in writing, whenever it has
reason to believe that any limitation on costs and encumbrances will
be exceeded or substantially underrun.
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